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SECTION C

NTS AREA 5 TRU WASTE SURVEY AND ANALYSIS
STATEMENT OF WORK (SOW)

NTS AREA 5 TRU WASTE SURVEY AND ANALYSIS PURPOSE, OVERVIEW,
BACKGROUND AND END-STATE VISION

C.1.1 Task Order Purpose and Overview

The objective of this task order is to conduct a survey and analysis/evaluation of Transuranic
(TRU) Waste that is present in the Area 5 Radioactive Waste Management Site (RWMS) Low
Level Waste (LLW) disposal trenches. The analysis will result in the identification of the nature
and extent of TRU Waste components; the results of the analysis will then be added to the
cutrent Area 5 Performance Assessment (PA) model in GoldSim.

C.1.2 Background
See Section J, Appendix C.

TASK DESCRIPTION

The Contractor shall thoroughly investigate the Area 5 RWMS LLW disposal trenches and identify TRU
Waste and TRU Waste components. 'The TRU Waste found as a 1esult of the investigation shall be
analyzed consistent with the requitement of 40 CFR 191; the results of these analyses shall be used to
revise the Area 5 GoldSim Model; Quality Assurance (QA) components to accommodate the TRU
Waste will also be included in the GoldSim Model. Contractor activities shall be documented in
Monthly Project Status Repotts that will be delivered to the Designated Contracting Officer’s
Representative (DCOR) identified in Section G.1.

C.2.1 Contractor Performance
The Contractor shall complete the following objectives:

1) Develop a Project Execution Plan outlining the path forward;

2) Investigate the Area 5 RWMS LLS Disposal Trenches and Identify the TRU Waste
components present,

3) Analyze the TRU Waste for Foim, Frequency, Content Density & Radiation Levels;

4) Revise the Area 5 GoldSim Model to include the analysis 1esults;

5) Add Quality Assurance (QA) components to the TRU Waste identified and revise the Quality
Assurance Performance Plan (QAPP) for the Area 5 GoldSim Model;

6) Develop Monthly Project Status Repoits;

7) Develop Presentations on work execution as ditected.
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The tasks under this SOW are to be performed pursuant to all applicable US Department of
Energy orders and directives and all applicable Federal, State and local laws and regulations.

C.2.2 Specific Task Objectives

C.2.2.1

The contiactor shall develop a Project Execution Plan (PEP) specifying in detail how it intends
to conduct the Area 5 RWMS LLW survey, investigation and analysis and recommend the path
forward for all subsequent activitics. The PEP shall be submitted to the DCOR for review and
approval in accordance with (IAW) Section J, Appendix A, “Deliverables Schedule”.

C.2.2.2
The Contractor shall conduct a Survey and thorough Investigation of the Area-5 RWMS LLW

Disposal Trenches to identify TRU Waste & TRU Waste components present.

C.223
The Contractor shall perform a thorough analysis of the TRU Waste found in the trenches and

evaluate those components consistent with the requirements of 40 CFR 191

C.2.2.4

The Contractor shall revise the Draft Veision 3.3 of the A-5 Performance Assessment (PA)
Model with the Quality Assurance Performance Plan (QAPP) using the Atea 5 GoldSim Model
to include the results of the TRU Waste investigation and analysis. The TRU Waste components
identified shall also be included in a larger environmental assessment and ALARA analysis and
thus folded into the decision management components of the GoldSim Model.

C12l2l5
The Contractor shall add Quality Assurance (QA) components to accommodate the TRU Waste

components identified and revise the QAPP for the Area 5 GoldSim Model.

C.2.2.6

The Contractor shall develop Monthly Project Status Repoits The repotts shall contain a project
status narrative, identification of cost and schedule variances, a narative explaining the cost and
schedule variances, the description of a recovery plan to reduce the project variances and a
nattative status report of project 1ecovery.

C2.2.7

The Contiactor shall develop presentations on its work execution and progiess as directed and
approved by theDCOR identified in Section G.1. The presentations shall be delivered to DOE
sites, facilities and or other locations at the discretion of the NSO. The contractor shall prepaze
the presentation within 5 working days from the date requested by the DCOR.

C22.8
Occasional travel (not to exceed eight round trips each (16 trips total) to and from meetings and

conferences may be needed in support of this project. The Contractor shall petform travel as
directed and approved by the DCOR.
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NEVADA TEST SITE (NTS) ACCESS AND OPERATIONS

The Contractor shall comply with the NTS Access and Operations requirements described in Section
H.2,”°NTS Access Safety”.
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